



Republic of the Philippines  
City of Olongapo

-0-

**BIDS AND AWARDS COMMITTEE**

BAC 3<sup>rd</sup> Floor Olongapo City Hall

Web: [www.olongapocity.gov.ph](http://www.olongapocity.gov.ph)

**BID BULLETIN NO. 08-2021**

March 23, 2021

This **Supplemental/Bid Bulletin No. 08-2021** is being issued to further clarify, modify and amend provisions in the Bidding Documents for the below stated projects (Postponement of Opening of Bids to April 5, 2021 2:00 pm to accommodate the Bid Evaluation Procedure for Seven (7) days since the scheduled Bid Evaluation falls on long holidays).

**AMENDMENT IN THE PHILGEPS/WEBSITE POSTING FOR THE FOLLOWING PROJECTS:**

PROJECT NUMBER	LOT	NAME OF PROJECT	ABC	PREVIOUS OPENING OF BIDS	AMENDED OPENING OF BID
OC-72 (ESMO-02) 21 GD		Procurement for the Supply and Delivery of Various Vehicle Parts for ESMO	544,001.00	Wednesday March 31, 2021	Monday April 5, 2021
	1	PR NO. 19-21-01-070	206,609.50		
	2	PR NO. 19-21-01-071	195,660.00		
	3	PR NO. 19-21-02-0233	141,731.50		
OC-73 (CHD-03) 21 GD		Procurement for the Supply and Delivery of Drugs and Medicines for Covid-19 Isolation Facility	736,500.00	Wednesday March 31, 2021	Monday April 5, 2021

This Supplemental Bid Bulletin shall form part on the Invitation to Bid posted in PhilGEPS. Any provisions in the PhilGEPS posting inconsistent herewith is hereby amended and modified accordingly.

For the guidance and information of all concerned.

Very truly yours,

**ATTY. RONILA C. ROXAS**

BAC Chairman