



Republic of the Philippines
City of Olongapo

-0-

BIDS AND AWARDS COMMITTEE
BAC 3rd Floor Olongapo City Hall
Web: www.olongapocity.gov.ph

BID BULLETIN NO. 05-2022

July 21, 2022

This **Supplemental/Bid Bulletin No. 05-2022** is being issued to further clarify, modify and amend provisions in the Bidding Documents for the below stated projects. The BAC Chairman and the Members are on official business on the scheduled procurement activities on July 27, 2022.

SECTION 29 of 2016 IRR of RA9184 provides:

"In case the bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody of the bids submitted and reschedule the opening of bids on the next working day or at the soonest possible time through the issuance of Notice of Postponement to be posted in the PhilGEPS and website of the Procuring Entity concerned."

In relation thereto, the Pre-Bid Conference and Opening and Submission of Bids are rescheduled on the following dates and time.

AMENDMENT IN THE PHILGEPS/WEBSITE POSTING FOR THE FOLLOWING PROJECTS:

FROM:

PROJECT NUMBER	LOT	PROJECT NAME	PRE-BID CONFERENCE	OPENING OF BIDS	BID EVALUATION	POST QUALIFICATION
OC-119 (JLGMH-37) 22 GD	1	Procurement for the Supply and Delivery of Emergency Drugs for JLGMH	-	Wednesday, July 27, 2022	Wednesday, August 3, 2022	Friday, August 5, 2022
OC-122 (JLGMH-38) 22 GD	1	Procurement for the Supply and Delivery of Five (5) units Suction Machine for JLGMH	Wednesday, July 27, 2022	Monday, August 8, 2022	Monday, August 15, 2022	Wednesday, August 17, 2022
OC-123 (GSO-03) 22 GD	LOT	Procurement for the Supply and Delivery of Various Supplies for 3rd and 4th Quarter 2022 (General Fund)	Wednesday, July 27, 2022	Monday, August 8, 2022	Monday, August 15, 2022	Wednesday, August 17, 2022
	1	Office Supplies				

	2	Computer Supplies				
	3	Janitorial Supplies				
	4	Hardware Supplies				
OC-124 (GSO-04) 22 GD	LOT	Procurement for the Supply and Delivery of Various Supplies for 3rd and 4th Quarter 2022 (LEE Fund)	n/a	Wednesday, July 27, 2022	Wednesday, August 3, 2022	Friday, August 5, 2022
	1	Office Supplies				
	2	Computer Supplies				

TO:

PROJECT NUMBER	LOT	PROJECT NAME	PRE-BID CONFERENCE	OPENING OF BIDS	BID EVALUATION	POST QUALIFICATION
OC-119 (JLGMH-37) 22 GD	1	Procurement for the Supply and Delivery of Emergency Drugs for JLGMH	-	Monday, August 1, 2022	Monday, August 8, 2022	Wednesday, August 10, 2022
OC-122 (JLGMH-38) 22 GD	1	Procurement for the Supply and Delivery of Five (5) units Suction Machine for JLGMH	Monday, August 1, 2022	Monday, August 15, 2022	Monday, August 22, 2022	Thursday, August 25, 2022
OC-123 (GSO-03) 22 GD	LOT	Procurement for the Supply and Delivery of Various Supplies for 3rd and 4th Quarter 2022 (General Fund)	Monday, August 1, 2022	Monday, August 15, 2022	Monday, August 22, 2022	Thursday, August 25, 2022
	1	Office Supplies				
	2	Computer Supplies				
	3	Janitorial Supplies				
	4	Hardware Supplies				

OC-124 (GSO-04) 22 GD	LOT	Procurement for the Supply and Delivery of Various Sup- plies for 3rd and 4th Quar- ter 2022 (LEE Fund)	n/a	Monday, August 1, 2022	Monday, August 8, 2022	Wednesday, August 10, 2022
	1	Office Supplies				
	2	Computer Sup- plies				

This Supplemental Bid Bulletin shall form part on the Invitation to Bid posted in PhilGEPS. Any provisions in the PhilGEPS posting inconsistent herewith is hereby amended and modified accordingly.

For the guidance and information of all concerned.


ATTY. RONILA C. ROXAS
 BAC Chairman